AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID COL	DE PAG	SE OF PAGES
2. AMENDMENT/MODIFICATION NO. Am-0004	3. EFFECTIVE DATE 18 JULY 2003	4. REQUISITION/PURCHASE	REQ. NO.	5. PROJECT NO. (I	If applicable)
6. ISSUED BY CODE		7. ADMINISTERED BY (If oth	her than Item 6) CODE		
U.S. Army Engineer District, Honolulu ATTN: CEPOH-CT-C Building 230 Fort Shafter, HI 96858-5440					
8. NAME AND ADDRESS OF CONTRACTOR (No., street, co	ounty, State and ZIP Code)		(/) 9A. AMENDMEN	NT OF SOLICITATION	I NO.
			DACA83-03-	R-0023	
			9B. DATED (SEI 11 JUNE 200		-
				TION OF CONTRACT	S/ORDER
			10B. DATED (SI	EE ITEM 13)	
CODE	FACILITY CODE		i l		
11. THIS IT	EM ONLY APPLIES TO	AMENDMENTS OF S	OLICITATIONS		
The above numbered solicitation is amended as set for tended.	rth in Item 14. The hour and d	late specified for receipt of Off	fers is ext	tended, X is not	ex-
Offers must acknowledge receipt of this amendment prior t	o the hour and date specified in	n the solicitation or as amende	ed, by one of the follow	ing methods:	
(a) By completing Items 8 and 15, and returning submitted; or (c) By separate letter or telegram which inclu MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR	copies of the amendment	(b) By acknowledging receip	t of this amendment on	each copy of the of	fer
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR IN REJECTION OF YOUR OFFER. If by virtue of this amendr letter, provided each telegram or letter makes reference to	the solicitation and this amend	ion and afficient furthers.  IOR TO THE HOUR AND DAT  offer already submitted, such of  ment, and is received prior to	E SPECIFIED MAY RESI change may be made b the opening hour and d	ULT  y telegram or late specified.	
12. ACCOUNTING AND APPROPRIATION DATA (If require	d)				
	APPLIES ONLY TO MO THE CONTRACT/ORE			!S,	
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO TRACT ORDER NO. IN ITEM 10A.	: (Specify authority) THE CHANG	GES SET FORTH IN ITEM 14 /	are made in the con	<b>U</b> -	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS I appropriation date, etc.) SET FORTH IN ITEM 14, PL	MODIFIED TO REFLECT THE A PRINCE TO THE AUTHORITY	DMINISTRATIVE CHANGES ( Y OF FAR 43.103(b).	such as changes in paying o	office,	
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED I	NTO PURSUANT TO AUTHOR	ITY OF:			
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor is not,	is required to sign	this document and ret	turnco	ppies to the issu	ing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organ	nized by UCF section headings, inclu	nding solicitation/contract subject ma	atter where feasible.)		
FY03 FHMA Pkg H-65, Replace Secondary E	Clectrical Distribution S	ystem, Aliamanu Milita	ary Reservation, (	Dahu, Hawaii	
· ·		•	·		
See Page 2 of 2 Pages					
See Tage 2 of 2 Tages					
Except as provided herein, all terms and conditions of the d	ocument referenced in Item 9.6	A or 10A, as heretofore chang	ed, remains unchanged	d and in full force	
and effect.	, , , , , , , , , , , , , , , , , , ,	_	-		
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF	CONTRACTING OFFICE	EN (19pe or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF A	MERICA	16C	. DATE SIGNED
(Signature of person authorized to sign)	(Signature of person authorized to sign)		re of Contracting Office	er)	

- 1. <u>CHANGES TO SPECIFICATIONS</u>. Attached hereto are new pages to the specifications. The revision mark "(Am-0004)" is shown on each page.
  - a. <u>NEW PAGES</u>. The following pages are added to the specifications:

Section Pages

01900 01900-10

b. <u>DELETED PAGES</u>. The following pages are deleted from the specifications:

Section Pages

01900 01900-11

2. The proposal due of 22 July 2003, 2:00 P.M. HST (Hawaii Standard Time), remains unchanged.

#### SECTION TABLE OF CONTENTS

## DIVISION 01 - GENERAL REQUIREMENTS

#### SECTION 01900

#### MISCELLANEOUS PROVISIONS

#### PART 1 GENERAL

- 1.1 REFERENCES
- 1.2 SUBMITTALS
- 1.3 PROJECT MANAGEMENT ORGANIZATION
  - 1.3.1 General
  - 1.3.2 Organization Plan
  - 1.3.3 Organizational Changes
  - 1.3.4 Project Manager
  - 1.3.5 Project Superintendent
  - 1.3.6 Contractor Quality Control
  - 1.3.7 Safety
    - 1.3.7.1 General
    - 1.3.7.2 Accident Prevention Plan (APP)
    - 1.3.7.3 Site-Specific Safety and Health Plan (SSHP)
    - 1.3.7.4 Safety and Health Manager
- 1.4 AS-BUILT DRAWINGS
- 1.5 DUST CONTROL
- 1.6 PROTECTION
  - 1.6.1 Warning Signs and Barricades
  - 1.6.2 Protection of Grassed and Landscaped Areas
  - 1.6.3 Protection of Trees and Plants
  - 1.6.4 Protection of Building From the Weather
- 1.7 RESTORATION WORK
- 1.8 REMOVAL AND DISPOSAL
  - 1.8.1 Title to Materials
  - 1.8.2 Rubbish and Debris
- 1.9 INTERFERENCE WITH GOVERNMENT OPERATIONS
  - 1.9.1 Coordination
  - 1.9.2 Materials and Equipment
  - 1.9.3 Utilities and Facilities
  - 1.9.4 Staking and Flagging Existing Utilities
- 1.10 CONTRACTOR'S OPERATIONS OR STORAGE AREA
- 1.11 (DELETED)
- 1.12 WORKING DIRECTIVES
  - 1.12.1 Working Hours
  - 1.12.2 Occupancy
  - 1.12.3 Availability of Work Areas
  - 1.12.4 Notification of Occupants
- 1.13 FINAL INSPECTION AND ACCEPTANCE
- 1.14 USE OF PRODUCTS CONTAINING RECOVERED MATERIALS

## PART 2 PRODUCTS (NOT APPLICABLE)

# PART 3 EXECUTION (NOT APPLICABLE)

-- End of Section Table of Contents --

#### SECTION 01900

#### MISCELLANEOUS PROVISIONS

#### PART 1 GENERAL

#### 1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are referred to in the text by basic designation only.

#### AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 240	(1993) Heat-Resisting Chromium and Chromium- Nickel Stainless Steel Plate, Sheet, and Strip for Pressure Vessels U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
24 CFR 35	Lead-Based Paint Poisoning Prevention in Certain Residential Structures
29 CFR 1910.1001	Asbestos, Tremolite, Anthophyllite, and Actinolite
29 CFR 1926.1101	Asbestos, Tremolite, Anthophyllite, Actinolite
40 CFR 763	Asbestos
40 CFR 745	Lead; Requirements for Lead-Based Paint Activities

## 1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation are for information only. When used, a designation following the "G" designation identifies the office that will review the submittal for the Government. The following shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

#### SD-01 Pre-Construction Submittals

Organization Plan; G.

Provide a diagram depicting the proposed management organization. The chart shall clearly identify lines of authority and areas of responsibility. Include a narrative description of how the management team will operate, and the specific duties and responsibilities of the key individuals.

The narrative shall describe the Offeror's proposed on-site organization and structure, and shall describe how the Offeror intends to monitor and control timeliness, quality, and safety of

the work at the job site, including the work of any subcontractors on all phases of the contract.

Identify the individuals proposed to fill the key management positions: Project Manager, Project Superintendent, Contractor Quality Control System Manager, Safety and Health Manager. Provide resumes for each individual. Resumes must support the individual's qualifications to perform in the selected position.

Provide copies of letters of direction to each key personnel from an appropriate officer of the company.

If the information submitted in proposal Volume I, Factor III is current and complete, submit one copy of this information. However, if any of the proposal information is not current or requires revision, in addition to the copy of the proposal information, submit four copies of all additions and changes for Contracting Officer acceptance.

Accident Prevention Plan. G.

Activity Hazard Analyses, G.

SD-03 Product Data

Equipment Data.

A list of all equipment furnished under this contract. This list shall include, but not be limited to, each piece of equipment with a serial number, and shall include all information shown on the manufacturer's nameplate, so as to positively identify the piece of equipment. This list shall also include the cost of each piece of equipment (less installation costs) F.O.B. construction site. This list shall be furnished as soon as possible after equipment is purchased. The list shall consist of one (1) reproducible and three (3) copies, and shall be furnished to the Contracting Officer not later than thirty (30) calendar days prior to completion of any segment of the contract work that has an incremental completion date.

Recovered Material Report

The Contractor shall provide a report listing all products meeting EPA guidelines for products containing recovered materials and quantity used for this project.

SD-06 Test Reports

Inspection of Existing Conditions.

A written report with color photographs noting the condition of the existing facilities at the time of the inspection. One copy of the report including photographs shall be submitted to the Contracting Officer, prior to construction.

SD-06 Test Records

Dust Control; G.

Method(s) of dust control.

Excavation/Trenching Clearance.

Prior to start of any excavation or trenching work, the Contractor shall obtain clearance, in writing, from the appropriate communications agency and base or area engineer. Copies of all correspondence shall be provided the Contracting Officer. Normal coordination time for obtaining the necessary permits is approximately fifteen (15) calendar days. The Contractor shall advise the Contracting Officer promptly when it appears that the normal coordination time will be exceeded.

Condition of Contractor's Operation or Storage Area.

The Contractor shall submit to the Contracting Officer photographs and/or videos depicting the condition of the Contractor's Operation or Storage Area.

SD-07 Certificate

Products Containing Recovered Materials.

The Contractor shall submit manufacturer's certification attesting that product meets or exceeds EPA's recovered material quidelines.

#### 1.3 PROJECT MANAGEMENT ORGANIZATION

#### 1.3.1 General

The Contractor is responsible for ensuring that the contract is adequately staffed to manage all of the work in full accordance and compliance with the contract requirements.

# 1.3.2 Organization Plan

The contractor shall submit an organization plan describing the organization it intends to structure for managing this contract. The plan shall include lines of authority, position responsibilities, and qualifications of the proposed staff. The project staff shall minimally consist of the following key personnel: Project Manager, Project Superintendent, Contractor Quality Control System Manager, Safety and Health Manager. Each of the individuals selected to fill these positions is subject to acceptance by the Contracting Officer.

## 1.3.3 Organizational Changes

The Contractor shall maintain the project management staff at full strength at all times. When it is necessary to make changes to the staff, the Contractor shall revise the Organization Plan to reflect the changes and submit the changes to the Contracting Officer for acceptance at least fourteen (14) calendar days prior to implementation of the changes.

Substitutions for any accepted key personnel must be submitted for review

and acceptance by the Contracting Officer prior to the start of work by that individual. The Contractor is informed that the Government will be allowed at least 30 days to respond. Any delays resulting from this process shall be the responsibility of the contractor and shall not be a basis for any equitable contract adjustment.

### 1.3.4 Project Manager

The Project Manager shall be responsible for the contractor's overall management and coordination of this contract and shall be the central point of contact with the Government for performance of all work under this contract including warranty. The Project Manager shall oversee construction accomplishment, administer all instructions, and answer all questions from the Contracting Officer pertaining to the work during the life of the contract, including the warranty period. The Project Manager shall be responsible for the complete coordination of all work in this contract. The Project Manager will be responsible for ensuring that adequate internal controls and review procedures are followed in order to eliminate conflicts, errors and omissions, and for ensuring that all technical requirements are met. Another individual may be designated to temporarily act for the Project Manager, however, forty-eight (48) hours advance notice in writing of such change shall be requested to the Contracting Officer, and no change shall be made without prior acceptance by the Contracting Officer.

The Project Manager shall have a recognized four-year college degree in engineering, architecture, or related technical field, and at least five (5) years experience in managing and supervising Department of Defense construction projects of similar size and scope.

## 1.3.5 Project Superintendent

A Project Superintendent shall be assigned. This individual shall have a minimum of five years experience as a superintendent on Department of Defense construction projects similar in size and scope to this contract. The project superintendent shall have overall responsibility for all operations on the jobsite. The superintendent shall be assigned no other duties.

## 1.3.6 Contractor Quality Control

To assure compliance with contract requirements, the Contractor shall establish and maintain quality control for materials and work, including design, covered by all sections of the TECHNICAL REQUIREMENTS in accordance with Section 01451 CONTRACTOR QUALITY CONTROL. Records shall be maintained for all operations including sampling and testing.

#### 1.3.7 Safety

## 1.3.7.1 General

Site activities performed in conjunction with this contract may pose safety hazards that require specialized expertise to effectively address and eliminate. The Contractor shall be responsible for preparing and implementing an effective safety and health program throughout the entire duration of the contract.

#### 1.3.7.2 Accident Prevention Plan (APP)

The contractor shall prepare an Accident Prevention Plan in accordance with the provisions of FAR 52.236-13 (Section 00700) and Section 00800, paragraph S-36.18. The Accident Prevention Plan shall address the contractor's overall safety program for the entire contract. The APP shall consist of the forms and documents listed in Section 00800, S36.18, ACCIDENT PREVENTION PLAN, covering the overall safety considerations for the contract as a whole.

#### 1.3.7.3 Site-Specific Safety and Health Plan (SSHP)

The contractor shall prepare a site-specific safety and health plan addressing the safety aspects specific to the work ordered. Work on a feature of work shall not commence prior to receiving the Contracting Officer's written acceptance of both the contract Accident Prevention Plan and the site-specific safety and health plan.

The SSHP shall be prepared in accordance with the requirements specified in this section and shall comply with all federal, state, and local health and safety requirements, e.g., the Occupational Safety and Health Administration (OSHA) requirements (29 CFR 1910 and 1926) and the U.S. Army Corps of Engineers Safety and Health Requirements Manual (EM 385-1-1). The SSHP shall address those elements that are specific to the feature of work that have potential for negative effects on the safety and health of workers, the public, and other personnel on site.

An Activity Hazard Analysis (AHA), POD Form 184-R, rev 16 Oct 98, shall be submitted for all phases of construction specific to the feature of work and worksite. Work on a construction phase cannot begin until the AHA is submitted and accepted.

The SSHP shall identify the individual responsible for jobsite safety. This individual shall be present at the jobsite at all times during construction. Copies of the accepted SSHP and Accident Prevention Plan shall be available at the jobsite at all times. All workers shall know the location of these plans. All workers shall receive a safety briefing covering applicable sections of these plans prior to the start of construction.

Daily safety and health inspections shall be conducted to determine if site operations are conducted in accordance with the accepted SSHP and contract requirements. Results and observations made during these inspections shall be noted in the contractor's daily report.

# 1.3.7.4 Safety and Health Manager

The Safety and Health Manager shall have direct responsibility for the overall management of the contractor's Safety Program for the entire contract, as required by the US Army Corps of Engineers Safety and Health Requirements Manual, EM385-1-1, and other applicable safety standards. This individual shall have a minimum of five (5) years experience in safety on Department of Defense construction projects similar in size and scope to this contract. All members of the safety staff are subject to review and acceptance by the Contracting Officer. The Safety and Health Manager shall have no other duties.

#### 1.4 AS-BUILT DRAWINGS

As-built drawings shall be in accordance with Section 01780 CLOSEOUT SUBMITTALS.

### 1.5 DUST CONTROL

The amount of dust resulting from the Contractor's work shall be controlled to prevent the spread of dust to occupied portions of the construction site and to avoid creation of a nuisance in the surrounding area. Use of water will not be permitted when it will result in, or create, hazardous or objectionable conditions such as flooding and pollution. Measures shall also be taken for dust control along haul routes and equipment parking areas.

#### 1.6 PROTECTION

The Contractor shall take all necessary precautions to insure that no damages to private or public property will result from his operations. Any such damages shall be repaired or property replaced by the Contractor in accordance with the CONTRACT CLAUSES entitled "PERMITS AND RESPONSIBILITIES" and "PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS", without delay, and at no cost to the Government.

## 1.6.1 Warning Signs and Barricades

The Contractor shall be responsible for posting warning signs or erecting temporary barricades to provide for safe conduct of work and protection of property.

## 1.6.2 Protection of Grassed and Landscaped Areas

The Contractor's vehicles shall be restricted to paved roadways and driveways. Vehicles shall not be driven or parked on grassed and/or landscaped areas except when absolutely necessary for the performance of the work and approved in advance by the Contracting Officer. Grassed or landscaped areas damaged by the Contractor shall be restored to their original condition without delay and at no cost to the Government.

## 1.6.3 Protection of Trees and Plants

Where necessary, tree branches and plants interfering with the work may be temporarily tied back by the Contractor to permit accomplishment of the work in a convenient manner, so long as they will not be permanently damaged thereby. If this is not feasible, the Contracting Officer may prune them, subject to written approval.

## 1.6.4 Protection of Building From the Weather

The interior of the building and all materials and equipment shall be protected from the weather at all times.

#### 1.7 RESTORATION WORK

Existing conditions or areas damaged or disturbed by the Contractor's operations shall be restored to their original condition, or near original condition as possible, to the satisfaction of the Contracting Officer.

#### 1.8 REMOVAL AND DISPOSAL

The Contractor shall salvage or recycle waste to the maximum extent practical as it relates to the capabilities of local industries. A record of the quantity of salvaged or recycled materials shall be maintained by the Contractor during the length of the project and submitted to the Contracting Officer at acceptance of the project. Quantities shall be recorded in the unit of measure of the industry. Reuse of materials on the site shall be considered a form of recycling. An example of such reuse would be the use of acceptable excavated materials as fill.

#### 1.8.1 Title to Materials

Title to all materials and equipment to be removed, except as indicated or specified otherwise, is vested in the Contractor upon receipt of notice to proceed. The Government will not be responsible for the condition, loss or damage to such property after the Contractor's receipt of notice to proceed. Items indicated to be removed shall be removed and disposed of by the Contractor outside the limits of Government-controlled property at the Contractor's responsibility and expense before the completion and final acceptance of the work and such materials shall not be sold on the site.

#### 1.8.2 Rubbish and Debris

Rubbish and debris shall be removed from Government-controlled property daily unless otherwise directed, so as not to allow accumulation inside or outside the building. Materials that cannot be removed daily shall be stored in areas designated by the Contracting Officer.

## 1.9 INTERFERENCE WITH GOVERNMENT OPERATIONS

The Contractor shall establish work procedures and methods to prevent interference with existing operations within or adjacent to the construction area. Free passage into adjoining or adjacent buildings not in the contract will not be permitted except as approved by the Contracting Officer. Procedures and methods shall also provide for safe conduct of work and protection of property that is to remain undisturbed.

### 1.9.1 Coordination

The Contractor shall coordinate all work with the Contracting Officer to minimize interruption and inconvenience to the occupants or to the Government. Scheduling and programming of work will be established during the pre-construction conference. All materials and equipment required to complete the project shall be on hand before work is started.

## 1.9.2 Materials and Equipment

All materials and equipment required to complete the project shall be on hand before work is started.

#### 1.9.3 Utilities and Facilities

All utilities and facilities within the area shall remain operable and shall not be affected by the Contractor's work, unless otherwise approved in writing in advance by the Contracting Officer.

## 1.9.4 Staking and Flagging Existing Utilities

The Contractor, prior to start of any excavation or trenching work, shall verify the location of all utility lines shown on the drawings which are within the areas of work, and shall mark, stake, or flag each utility line along trench alignments and under areas of excavation under this project, as approved. Existing utility lines shall be located by walking trench alignments with approved equipment for locating underground pipes and cables. Utility lines so located shall be noted on the drawings.

#### 1.10 CONTRACTOR'S OPERATIONS OR STORAGE AREA

At the request of the Contractor, an open operations or storage area will be made available within the installation, the exact location of which will be determined by the Government. The Contractor shall be responsible for the security necessary for protection of his equipment and materials, and shall maintain the area free of debris. No rusty or unsightly materials shall be used for providing the secure measure and such measure shall be erected in a workmanlike manner. Before any construction commences on establishing the operation/storage area, Contractor shall take photographs and/or videos of the site in order to establish the original conditions of the site. A duplicate set shall be made and submitted to the Government for its files. Upon completion and prior to the final acceptance of the contract work, the Contractor shall restore the area to its original condition.

#### 1.11 (DELETED)

#### 1.12 WORKING DIRECTIVES

### 1.12.1 Working Hours

All work shall be performed between the hours of 0730 to 1600 HST, Monday through Friday. No work shall be accomplished on Saturdays, Sundays, and all federal holidays, without written permission from the Contracting Officer. Such written permission shall be available at the jobsite at all times during construction.

### 1.12.2 Occupancy

Dwelling units will be occupied during the time of construction. At times, and as directed by the Contracting Officer, the Contractor will be required to deviate from the approved schedule to accomplish work out of sequence for the occupants' convenience. The Government reserves the right to reschedule the particular set of dwelling units at a later date.

## 1.12.3 Availability of Work Areas

There are no restrictions to the number of transformers and building clusters that the Contractor may be concurrently working on. However, once the work has started at a building cluster and transformer site, the Contractor shall continue performance at that site through each workday until completion, except for lunch periods and other normal breaks. The Contractor shall ensure that all required materials and equipment are on hand, including adequate work force before starting work. Work stoppage will not be permitted without the approval of the Contracting Officer.

# 1.12.4 Notification of Occupants

- a. The initial notification of the occupants, including their responsibilities, will be accomplished by the Aliamanu Area Family Housing Office.
- b. After the Schedule has been approved, the affected occupants shall be notified by the Contractor of the date and time work will begin in that area and to remove or safeguard their valuables and personal effects.
- c. The Contractor shall by letter notify each dwelling unit a minimum of seven (7) calendar days prior to commencement of work in that area. This notification shall include the time, the date, and any pertinent changes to the progress chart or any special requirements approved by the Contracting Officer. If the scheduled work is delayed for any cause, the affected occupants shall be notified immediately in writing by the Contractor, and they shall be notified again in writing by the Contractor prior to the commencement of rescheduled work. The Contractor shall include the following information in all delay and rescheduling notices:
  - (1) Title of Contract
  - (2) Originally Scheduled Date of Work
  - (3) Cause of Delay
  - (4) Rescheduled Date of Work
  - (5) Family Housing Office Point of Contact
  - (6) Family Housing Office Telephone
  - (7) Contractor's Point of Contact
  - (8) Contractor's Name and Telephone

## 1.13 FINAL INSPECTION AND ACCEPTANCE

The Contractor shall give the Contracting Officer, a minimum of fourteen (14) calendar days advance notice prior to final inspection of each transformer cluster for acceptance by the Contracting Officer. The Contractor upon notification by the Contracting Officer shall promptly and satisfactorily correct all deficiencies found on final inspection.

#### 1.14 USE OF PRODUCTS CONTAINING RECOVERED MATERIALS

Recovered materials are materials manufactured from waste material and byproducts that have been recycled or diverted from solid waste. The Contractor shall give preference to products containing recovered material when price, performance, and availability meet project requirements. A listing of products, including the recommended recovered material content, is provided by the Environmental Protection Agency at http://www.epa.gov/cpg/products.htm. Only those products having recovered material content equal to or greater than EPA guidelines shall be used to meet this requirement.

- PART 2 PRODUCTS. (NOT APPLICABLE)
- PART 3 EXECUTION (NOT APPLICABLE)