ABSTRACT OF OFFERS - CONSTRUCTION

1. SOLICITATION NUMBER: DACW83-00-B-0001

2. DATE ISSUED: 16 Feb 2000

3. DATE OPENED: 21 April 2000

PAGE OF 1 | 1 PAGES

4. ISSUING OFFICE
U.S. ARMY ENGINEER DISTRICT, HONOLULU
CORPS OF ENGINEERS, BLDG. 200
ATTN: CEPOH-CT-C
FORT SHAFTER, HI 96858-5440

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)
DUANE V. INOUE
Assistant Bid Opening Officer

SIGNATURE: Duane V. Inoue

DATE SIGNED: 21 Apr 00

5. PROJECT TITLE
MAINTENANCE DREDGING WAILOA SMALL BOAT HARBOR, MAINTENANCE DREDGING POHOIKI BOAT RAMP, ISLAND OF HAWAII

6. NUMBER OF AMENDMENTS ISSUED: 3

8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E and F.)

- A. HIRED LABOR
- X B. REASONABLE CONTRACT (Without Profit)
- C. REASONABLE CONTRACT (Including Profit)

9. OFFERS

	NO. 1	NO. 2
A. OFFEROR	Thurston Pacific, Inc	Island Crane & Marine Svc, Inc
B. BID SECURITY (Type and amount)	Bid Bond - 20%	Bid Bond - 20%
C. AMENDMENTS ACKNOWLEDGED	Yes	Yes

7A. ITEM	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	NO. 1 D. UNIT PRICE	NO. 1 E. ESTIMATED AMOUNT	NO. 2 D. UNIT PRICE	NO. 2 E. ESTIMATED AMOUNT
1	Mobilization and Demobilization	1	Job		$ 59,600		$ 113,000		$ 100,000
2	Dredge and Dispose								
2a	Wailoa	4,000	CY	$ 39.40	$ 157,600	$ 69.00	$ 276,000	$ 52.00	$ 208,000
2b	Pohoiki	350	CY	$ 93.00	$ 32,550	$ 125.00	$ 43,750	$ 250.00	$ 87,500
	TOTAL BASE SCHEDULE				$ 279,750		$ 432,750		$ 357,500

NOTE: If more than two offers are received, continue on OF 1419A.

NSN 7540-01-150-0981 501419-101 USAPPC V1.00 OPTIONAL FORM 1419 (11-88)
Prescribed by GSA - FAR (48 CFR) 53.236-1