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Item No. 14 (Continued)

1. CHANGES TO THE SOLICITATION. Attached hereto are new and revised pages to the solicitation. The revision mark
“(AM-0006)" is shown on each page.

a. REVISED PROVISIONS/CLAUSES/PAGES.
Following is the revised page to the solicitation. Changes are indicated in bold print.

Standard Form 1442, Page 1 (Proposal due date corrected)

b. NEW PAGES. The following are new and revised Sections to the specification:
Section 00900 (A.9 through A.11)

2. Amendment AM-0007 will be issued shortly.

3. The proposal due date is EXTENDED to May 21, 2004, 2:00 P.M., Hawaii Standard Time.
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NOTE:
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Multiple Award Task Order Contract (MATOQC) for Design-Build Construction Services and Design-Bid-Build Construction Services,
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D award,
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reference.

D. Offers providing less than 60

will be rejected.

calendar days for Government acceptance after the date offers are due will not be considered and
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SECTION 00900
RESPONSES TO QUESTIONS
SUBMITTED BY PLANHOLDERS
FOR
RFP NO. W9128A-04-R-0011

Q22. From Dan Ching, KD Construction, e-mail dated 3/31/04.

We would like to JV this project with our mentor, Kiewit Pacific. Last time we were
unsuccessful because the JV did not do any projects together previously.

Is this still correct, that if the JV never did any work previously, the JV will not be
considered?

A22. Joint ventures that have not done work together will be considered.

Q23. From Ethan Twer, Designer Built Systems, e-mail dated 5/10/04:
Please refer to specification section 00120.2.4.4 Factor 111, Management Plan.

Shall we identify the minimum qualifications for the key positions listed here only, or
shall we also provide minimum qualifications for our Program Manager, Project Manager,
Superintendent, Project Engineer and Site Safety Representative?

A23. Provide minimum qualifications only for the positions shown in Section 00120.

Q24. From Henry Aylward, Aylward Enterprises, e-mail dated 5/7/04:
We had three IDIQ contracts with the Corps.

We did Workplan format construction. In all cases, we were issued a task orders to
workplans. Then we were issued task orders for construction. AE services are considered
incidental to the construction. We should be allowed to combine the workplan task order
cost and the construction task order cost to determine if those task orders meet the half
million past experience requirement.

Some projects are spilt into different task orders and construction task orders because
the work would be administered by your different residence offices. For one project it
was split into six task orders, 3 workplans and 3 construction. In this case the three
projects should be combined as one project. They were all issued at the same time.

W9128A-04-R-0011 A.9
(Am-0006)



Request refinement to your definition of design build to combine workplan and
construction cost into one past performance project as well as project that was split
various task orders and construction into one past performance project.

A24. As stated in the RFP, an individual task order must exceed $500,000 to be
considered a relevant project.

Q25. From Henry Aylward, Aylward Enterprises, e-mail dated 5/10/04:
Per the attached, how would the MATOC address EPA?

A25. Economic Price Adjustment provisions (FAR 16.203-3) will not be included on this
MATOC. Should the Contracting Officer determine the need for this clause, it will be
included on individual task orders.

Q26. From Marge, M Shiroma, e-mail dated 5/12/04:

As stated in the solicitation, the guaranteed minimum quantity is $62,500 and maximum
of $25 million for the base period. Due to our bonding capability, is there a possibility
of providing a more accurate price range and type of projects anticipated?

A26. The Government cannot provide an accurate price range of individual projects at
this time. The type of projects could involve construction in many of the areas identified
in Paragraph 2.4.2.1 in Section 00120.

Q27. From Dorene Takeuchi, Noguchi & Assoc, e-mail dated 5/11/04:

As this is a D/B and D/BB type solicitation, will the architect/engineer be required to
stamp his own work (as required in normal construction situations and permitting
processes)?

The reason for this question is to place responsibility at the source, rather than
having the contractor assume the liability of the professional. | am trying to distinguish
the extent of the contractor's liability in this design build scenario.

Can you provide any indication of the extent of design to be required. For example, will
there be complex whole building design; or is this more design/retrofit new windows in
an existing building?

W9128A-04-R-0011 A.10
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A27. In accordance with Paragraph 52.236-25 in Section 00700, registered architects or
engineers shall prepare or review and approve designs or other engineering features of
work.

Under a Design-Bid-Build scenerio, the Architect/Engineer is responsible for the
professional quality, technical accuracy, and the coordination of all designs, drawings,
and specifications. Under a Design-Build scenerio, the Prime Contractor is responsible
for the professional quality, technical accuracy, and the coordination of all designs,
drawings, and other non-construction services.

The extent of design requirements could span from simple to very complex projects.
Q28. Dorene Takeuchi, Noguchi & Assoc, e-mail dated 5/111/04:

Once an RFP is issued, on what basis is a task order award made? What constitutes
best
value? Are other factors considered before low price?

A28. The Request for Proposal will identify the evaluation criteria that will be used for
each task order. The evaluation criteria could be price only or a combination of price
and other technical factors. Best value is a compartive evaluation between price

and technical factors that results in the selection of the most advantageous offer to the
Government.

Q29. Frank Wirt, Marsh USA, e-mail dated 5/10/04:

Do you plan to keep the bid bond for five years (two base years and the
three options years,if awarded)?

A29. The bid bond is required to be submitted with the proposal. Once a contract is
awarded, a bid bond will no longer be required.
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