ABSTRACT OF OFFERS - CONSTRUCTION

1. SOLICITATION NUMBER: DACA83-01-B-0004

2. DATE ISSUED: 6 AUG 2001

3. DATE OPENED: 20 SEP 2001

PAGE OF 1 | 4 PAGES

4. ISSUING OFFICE
U.S. ARMY ENGINEER DISTRICT, HONOLULU
CORPS OF ENGINEERS, BLDG. 200
ATTN: CEPOH-CT-C
FORT SHAFTER, HI 96858-5440

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)
KURTIS T. KIKKAWA
Assistant Bid Opening Officer

SIGNATURE: Kurtis T. Kikkawa

DATE SIGNED: 21 Sep 01

5. PROJECT TITLE
FY01 BUP BARRACKS REPAIR BUILDING 503A,
FORT SHAFTER, OAHU, HAWAII

8. GOVERNMENT ESTIMATE
(Check A, B or C and complete D, E and F.)

	A. HIRED LABOR
	B. REASONABLE CONTRACT (Without Profit)
X	C. REASONABLE CONTRACT (Including Profit)

6. NUMBER OF AMENDMENTS ISSUED: 7

9. OFFERS

	SDB BBB NO. 1	SDB WO NO. 2
A. OFFEROR	KD Construction, Inc Hon, HI 96819	Project Partners Hon, HI 96819
B. BID SECURITY (Type and amount)	Bid Bond - 20%	Bid Bond - 20%
C. AMENDMENTS ACKNOWLEDGED	7	7

7A. ITEM	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	BASE SCHEDULE BARRACKS REPAIR	1	Job		5,328,812		4,979,200.-		5,099,040.-
							5,800.-		
2	OPTION MAIL ROOM RENOVATION	1	Job		22,521				23,000.-
	TOTAL BASE SCHEDULE PLUS OPTION (Items 1 & 2)		-----		5,351,333.00		4,985,000.00		5,122,040.00

ABSTRACT OF OFFERS - CONSTRUCTION
CONTINUATION SHEET

1. SOLICITATION NUMBER: DACA83-01-B-0004

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accomodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE

FY01 BUP BARRACKS REPAIR BUILDING 503A, FORT SHAFTER, OAHU, HAWAII

4. OFFERS (Continued)

	SDB ~~SSB~~ NO.: 3	SDB NO.: 4	SDB ~~SSB~~ NO.: 5	SDB ~~SSB~~ NO.: 6
A. OFFEROR	G + ~~B~~S Construction Inc Hon, HI 96817	AHTNA Gov't Svcs West Sacramento, CA 95691	LYZ, Inc Hon, HI 96817	Electricians Hawaii Inc, dba T&K Hawaii
B. BID SECURITY (Type and Amount)	Bid Bond - 20%	Bid Bond - 20%	Bid Bond - 20%	Bid Bond - 20%
C. AMENDMENTS ACKNOWLEDGED	7	7	7	7

3. CONTRACT ITEMS

A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	1	Job		4,006,206-		4,790,000		3,968,700		5,393,000
2	1	Job		21,000-		10,800.00		18,300		52,000
TOTAL BASE & OPTION				4,027,206.00		4,800,800.00		3,987,000.00		5,445,000.00

ABSTRACT OF OFFERS - CONSTRUCTION
CONTINUATION SHEET

1. SOLICITATION NUMBER: DACA83-01-B-0004

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accomodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE

FY01 BUP BARRACKS REPAIR BUILDING 503A, FORT SHAFTER, OAHU, HAWAII

4. OFFERS (Continued)

			SDB ~~ESB~~ NO.: 7		SDB WO ~~ESB~~ NO.: 8		SDB NO.: 9		SDB WO NO.: 10		
			A. OFFEROR James Lee dba JHL Constr		A. OFFEROR DAWSON Group, Inc Hon, HI 96813		A. OFFEROR Shiroma Painting Co., Inc		A. OFFEROR Primatech Constr Inc Hon, HI 96826		
			B. BID SECURITY (Type and Amount) Bid Bond - 20%		B. BID SECURITY (Type and Amount) Bid Bond - 20%		B. BID SECURITY (Type and Amount) Bid Bond - 20%		B. BID SECURITY (Type and Amount) Bid Bond - 20%		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED 7		C. AMENDMENTS ACKNOWLEDGED 7		C. AMENDMENTS ACKNOWLEDGED 7		C. AMENDMENTS ACKNOWLEDGED 7		
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
1	1	Job		4,917,151.		4,842,000		5,858,781		4,835,000	
2	1	Job		18,533.—		14,000		13,663.-		22,000	
TOTAL BASE & OPTION				4,935,684.00		4,856,000.00		5,872,444.00		4,857,000.00	

ABSTRACT OF OFFERS - CONSTRUCTION
CONTINUATION SHEET

1. SOLICITATION NUMBER: DACA83-01-B-0004

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accomodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE

FY01 BUP BARRACKS REPAIR BUILDING 503A, FORT SHAFTER, OAHU, HAWAII

4. OFFERS (Continued)

	SDB ESB NO.: 11		NO.: 12		NO.:		NO.:	
A. OFFEROR	Tunista ~~Pacific Rim~~ Properties, Inc dba Tunista Pacific Rim		Pinnacle Contracting Svcs Corp Hon, HI 96817					
B. BID SECURITY (Type and Amount)	Bid Bond - 20%		Bid Bond - 20%					
C. AMENDMENTS ACKNOWLEDGED	7		7					
D. UNIT PRICE		E. ESTIMATED AMOUNT		E. ESTIMATED AMOUNT		E. ESTIMATED AMOUNT		E. ESTIMATED AMOUNT

3. CONTRACT ITEMS

A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	1	Job		4,724,186		5,362,777				
2	1	Job		26,373		5,000				
TOTAL BASE & OPTION				4,750,559.00		5,367,777.00				