

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 05-Jun-2003	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY CONTRACTING DIVISION USAED, HONOLULU BLDG S230 (CW83) FT. SHAFTER HI 96858-5440	CODE DACW83	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. DACW83-03-T-0015	
		<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 30-MAY-2003	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.				
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)				
SERVICE: EXHIBIT DESIGN, FABRICATION, INSTALLATION SPECIFICATIONS FOR THE HONOLULU ENGINEER DISTRICT PACIFIC REGIONAL VISITOR CENTER, FORT DERUSSY, OAHU, HAWAII				
(SEE PAGE 2 OF 2)				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
(Signature of person authorized to sign)		BY _____		05-Jun-2003
		(Signature of Contracting Officer)		

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

1. This amendment is hereby issued to provide the following questions/answers:

Question A: I was reading through the Interpretive Prospectus by Tom Coffman and he references some drawings and attachments to his prospectus. Are these documents available for contractor review as well as a ground plan of the exhibit space?

Answer A: The attached pdf files includes the following:

Pic1.pdf => Picture of the Regional Visitor Center (RVC) Aquarium

Pic2.pdf => Picture of the RVC Artificial Harbors, Islands and Harbors Wall

Pic3.pdf => Picture of the RVC Back Lit Mural Wall

Pic4.pdf => Picture of the RVC Ecosystem Restoration Wall

Pic5.pdf => Picture of the RVC Flood Control, SP, Hydropower, and Emergency Response Wall

Pic6.pdf => Picture of the RVC Island and Harbors and Corps Mission Statement Wall

Pic7.pdf => Picture of the RVC Partnering in the Pacific Wall.

Dwgs.pdf => RVC Floor Plan Drawings

Question B: Do you have a budget that you are trying to fit within?

Answer B: Budget information cannot be released at this time.

2. The quotation due date and time of June 19, 2003, 2:00 P.M. Hawaiian Standard Time, remains unchanged.