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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:
SE3Q
a. CHANGES TO THE SOLICITATION. Attached hereto are new and revised pages to the solicitation. The
revision mark “(Am-0002)” is shown on each page.

Section 00800

Revised Page 126, Clause 52.232-5002, Continuing Contracts (Alternate) (Mar 1995)

Section 00900

Add new page, Section 00900, Questions and Answers

b. CHANGES TO SPECIFICATIONS. Attached hereto are new and revised pages and sections to the
specifications. The revision mark “(Am-0002)” is shown on each page.

1. REVISED PARAGRAPHS. The following are revised paragraphs to the specifications. Changes are
indicated in bold. The following are new, revised, and deleted paragraphs to the specification.

Section 01430, paragraphs 3.1.4.4.b, 3.1.4.4.c
Section 02458, paragraphs 1.2, 1.4,2.1.1,2.1.8 and 3.1.1
Section 03350, paragraph 3.3

Section 03410, paragraphs 2.2.1,2.2.1.1,2.2.1.2,2.2.2,2.2.3,2.2.3.1,2.2.4,2.2.4.1,2.24.2,2.2.4.3, and
2244

2. NEW PAGES. The following pages are added to the specifications:

Section 01430 Attachment 5b and 7

3. DELETED PAGES. The following pages are deleted from the specifications.

Section 01430 Attachment 7
Section 02373

c. CHANGES TO DRAWINGS. The following revised drawings replace like-numbered drawings and are
issued herewith:

REV
RING NO. DRAWING NO. SHEET NO. LTR  REVISION DATE
1 164-90-13 T-1 a 8/24/04
8 164-09-13 C-7 a 8/24/04
9 164-09-13 C-8 a 8/24/04
10 164-90-13 C-9 a 8/24/04
11 164-09-13 C-10 a 8/24/04
17 164-09-13 C-16 a 8/24/04
27 164-09-13 E-6 a 8/24/04

d. The bid due date of September 7, 2004, 2:00 P.M., Hawaiian Standard Time, remain the same.
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

52.232-5002 CONTINUING CONTRACTS (ALTERNATE).
CONTINUING CONTRACTS (ALTERNATE) (MAR 1995) — EFARS

(a) Funds are not available at the inception of this contract to cover the entire contract price. The sum of $ 300,000 .00
has been reserved for this contract and is available for payment to the contractor during the current fiscal year. It is
expected that Congress will make appropriations for future fiscal years from which additional funds, together with

funds provided by one or more non-federal project sponsors will be reserved for this contract. The liability of the

United States for payments beyond the funds reserved for this contract is contingent on the reservation of additional
funds.

(b) Failure to make payments in excess of the amount currently reserved, or that may be reserved form time to time,
shall not be considered a breach of this contract, and shall not entitle the contractor to a price adjustment under the
terms of this contract except as specifically provided in paragraphs (e) and (h) below.

(c) The Government may at any time reserve additional funds for payments under the contract if there are funds
available for such purpose. The contracting officer will promptly notify the contractor of any additional funds
reserved for the contract by issuing an administrative modification to the contract.

(d) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year,
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount
of additional funds which will-be needed to meet payments due or to become due under this contract during that
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of
exhaustion.

(e) No payments will be make after exhaustion of funds except to the extent that additional funds are reserved for
the contract. If and when sufficient additional funds are reserved, the contractor shall be entitled to simple interest
on any payment that the contracting officer determines was actually earned under the terms of this contract and
would have been made except for exhaustion of funds. Interest shall be computed from the time such payment
would otherwise have been made until actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in
such payment.

(f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall
not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under a
"Suspension of Work" or similar clause or in any other manner under this contract.

(g) An equitable adjustment in performance time shall be made for any increase in the time required for
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.

(h) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds,
the Government has failed to reserve sufficient additional funds to cover payments other vise due, the contractor, by
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to
treat his right to proceed with the work as having been terminated. Such a termination shall be at no cost to the
Government, except that, to the extent that additional funds to make payment therefore are allocated to this contract,
it may be treated as a termination for the convenience of the Government.

AM-0002



SECTION 00900
Questions and Answers

Q1. Is there a soils report to accompany the boring log?

Al. No.

Q2. The limits of the 6 aggregate base under the launch ramp are unclear. On plan
sheet C-7, cross-sections 3 and 4 seem to indicate that the 6” aggregate base is only under
the concrete channel seat. Likewise, section 5 shows the aggregate base terminating just
offshore of the end of the concrete landing for loading docks “A” and “B”. However, on
plan sheet C-8, the elevation for loading dock “A” seems to show the aggregate base to
Sta. 1+42.28. Likewise, on plan sheet C-9, the elevation for loading dock “B” clearly
shows the aggregate base to the same station. Please clarify if aggregate stops at sta.
1+02.91 or at sta. 1+42.28?

A2. There is 6” thick aggregate base course under the 7-2” thick cast-in-place concrete
paving, and under the 7-14” thick pre-cast concrete panel and concrete channel seat up to
station 1+02.91. Elevations on C-8 and C-9 are meant to show the cross section of the
ramp and not necessarily the cross section of the dock.

Q3. If the bottom limit of the 6™ aggregate base is at Sta. 1+42.28, or anywhere below
the lowest tide, please advise how the contractor to meet the specification (compaction,
water content, etc.).

A3. Delete requirement for 6” thick aggregate base course beneath pre-cast concrete
panels in all occurrences below 0.00 mean lower low water (MLLW). Revised drawings
will be issued in an amendment on or about August 31, 2004.

Q4. On sheet C-8, “Elevation at 125 ft loading dock “A”...”the top elevation of the
precast panels at Sta. 1+42.28 is shown as -7.28’. On sheet C-9, “elevation and section at
launching ramp...” the same location is shown as -7.25. Please correct or clarify.

A4. See amendment 2, revised sheet C-8.

Q5. The elevation and stations on the left hand side of the “Enlarged Launching Ramp
Loading Plan” do not agree with the elevations and stations shown on “Profile along
center line of conc. Launching Ramp”, on the same plan sheet. Also, the breaks in the
slope seem to occur at different stations.

AS. The plan illustrates dimensions for loading dock B. The section illustrates

dimensions for the ramp. Do not use spacing of precast concrete panels in background of
plan view for dimensioning purposes.

Am-0002



Q6. Reference plan sheet C-7, Cross Section 4/C-7. The call out on the left says “6-14”
thick cast-in-place concrete pavement w/ #14 x 15” dowel...” We believe this should be
w/ #4 x 15 dowel. Please correct or clarify.

A6. See amendment 2, revised sheet C-7.

Q7. Reference plan sheet C-10, the “Groove Plan” in the “Precast Concrete Panel
Detail”. A cross section called 4/C-10/C-10 is taken at the center. We believe this cross
section should be 8/C-10/C-10. Please correct or clarify.

A7. See amendment 2, revised sheet C-10.

Q8. Reference plan sheet C-7, Cross Sections 3/C-7/C-7 and 4/C-7/C-7. These cross
sections show a 6-2” thick cast-in-place pavement alongside the concrete landings.
However, on the “Enlarged Launching Ramp and Loading Dock Plan” the limits of the 6-
72” pavement are shown as starting part way along the concrete landing and going to Sta.
0+63.39. This is inconsistent with Section 5/C-9/C-7 which shows a 7-%2 7 pavement
inshore of the concrete landing. The plan views on sheets C-8 and C-9 also show a 7-12”
pavement inshore of the concrete landing. However, neither plan views on sheets C-8
and C-9 call out the 6-1%” thick pavement. Please correct or clarify.

AS8. Sheet C-8, left side of plan (125-foot Loading Dock “A”) narrow strip (127+/- x 25’-
07+/-) 1s 6-14” thick concrete slab and 9°-7"+/- x 8’+/- area is 7-%2” concrete slab. Sheet
C-9, left side of plan (50-foot Loading Dock “B”) narrow strip (127+/- x 25’-07+/-) at
both sides of dock is 6-4” slab and 6’-0"+/- x 9’-77+/- area is 7-%2” concrete slab.

Q9. Reference plan sheet C-7, section 5/C-9/C-7. The overall length of the concrete
landing is shown as 25°-0"+/-. However, on both plan views on sheets C-8 and C-9 the

overall length 1s shown as 25°-0"+/- plus the 12-1/2” seat. Please correct or clarify.

A9. See amendment 2, revised sheet C-7.

Am-0002
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